STATE OF ILLINOIS
ILLINOIS COMMERCE COMMISSION

STIPULATED AGREEMENT NO. 1188 T B-COS

This Agreement made and entered into, by and between the State of llinois acting by and
through the lllinois Commerce Commission ("Commission”), the CSX Transportation, Inc.

("Company"), the Newell Township Road District (“Road District”), and the State of lilinois, -

Department of Transportation ("Department” or “IDOT").

WITNESSETH: .

WHEREAS.,' it has come to the attention of the Commission through Siaff investigation that -

~ inquiry should be made into the matter of improving public safety at the Sunset Road (TR
193) highway-rail grade crossing of the Company’s track near Danvilie, Vermiiion County,
llinois, designated as crossing AAR/DOT #353 705R, railroad milepost 118.93-L; and

WHEREAS, proper investigation has been made of the circumstances surrounding the

subject crossing by a representative of the Commission’s Transportation Division Railroad
~Section; and -

h ‘ L ,
WHEREAS, the physical aspects, including geometrics of the intersection, train
movements, vehicular traffic volume, and sight distances and other pertinent data reiating

to the crossing have been obtained and shown on Exhibit A, attached to this Agreement;
and

WHEREAS, the parties are mutually agreeable to accomplish proposed improvements to
the crossing upon determination of the Commission by Order.

NOW, THEREFORE in consideration of the premises and of the mutual covenants and
agreements as hereinafter contained the parties pray that the Commission enter an Order
according to the provisions of Section 18c-7401 of the lllinois Commercial Transportation
LLaw, 625 ILCS 5/18(c)-7401, requiring that certain improvements as hereinafter stated be

made and that the cost for the proposed improvements be divided among the parties -

according to law and that in the interest of the traveling public the Grade Crossing
Protection Fund (“GCPF”) of the Motor Fuel Tax Law (“MFT") be required to bear a
substantial portion of the cost; To Wit the parlies agree as follows:

Section 1 All improvements encompassed by this Agreement shall be made in

accordance with all applicable State laws, rules, standards, regulations and orders and
procedures in general.

Section 2 The parties are of the opinion that the following improvements in the interest
of public safety at the aforesaid crossing should be:

{a) Instaliation of automatic flashing light signals and gates with a bell,
controlled by constant warning time circuitry, and equipped ws‘i:h an event
recorder and a remote monitoring system.

(b} Instaliation of temporary STOP signe at the Sunset Road crossing within

30 dave of g Commission Order for the installation of new automatic
Revised 07/06 ﬁ”““
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SA 1188
warhing devices.

(c) Improvement of the existing highway approach grades to meet the
requirements of 92 Hll, Adm. Code 1535 and as denoted on Exhibit C,
attached hereto.

(d)  Reconstruction of the crossing surface so that it meets the requirements of
92 1. Adm. Code 1535.

. oo

Section3  The Company has prepared detailled drawings, circuit plans, required
specifications and a preliminary cost estimate to accomplish the propgsed safety
improvements, which may be required by Commission Order. The drawings, circuit

plans, specifications, and cost estimate are attached and incorporated, herein by .
reference as Exhibit B. '

Section4  The County on behalf of the Road District has prepared a preliminary cost
estimate to accomplish the proposed approach grade improvements, which may be
required by Commission Order. The drawings, specifications, and cost estimate are -
attached and incorporated herein by reference as Exhibit C.

Section5  The Company and Road District shall each upon Order, according to the
requirements contained therein, proceed toward the compietion of the proposed
improvements, accomplishing the work with its own forces or appropriate contracted
services and agrees that an appropriate time for the completion of the proposed

improvements should be twelve (12) months from the date of a Commission Order
approving this Agreement.

Section6  The parties agree thal an eguitable division of cost for the proposed
improvements is as follows:

i
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- COST DIVISION TABLE - |

¥ EST. Road
QPROVEMENT cosT GCPF ' District | COMPANY

Install Automatic |

Flashing Light Signals. ' _

and Gates, controlled . 95%' - 5%?

by CWT Circuitry - $175,687 $166,903 $0 $8,784

Modify Existing Highway ; _ ‘

Approaches $13,715 $0 | 100%° %0

Reconstruct Existing ‘ ‘

Main Track Crossing No Estimate , :

Surface. . Required $0 $0 100%*

Install temporary STOP No Estimate : : .

TOTALS ‘ $?89 42 . $166,903 . $13,715

Notes:
Total Grade Crossing Profection Fund (GCPF) assistance not to exceed $166,903; any installation
costs above the estimated amount of $175,687 will be divided between the GCPF and the Company in
the same percentages noted above, upon submittal and review of evidence to support the additional -
cost and subject to approval by the Commission.;
Corppany responsible for all future operating and maintenance costs associated with the new
automatic warning devices.
3 Company responsible for all future maintenance costs associated with the temporary STOP
Signs.
Company responsible for all future maintenance costs associated with the crossing surfaces.
® Road District responsible for all future maintenance costs assocnated with the highway approaches.

Section 6 The Road District is financially abie and willing to bear an equitabie portion
" of the cost for the proposed improvements as may be assigned by the Order and indicates
this intent by Resolution incerporated herein by reference as Exhibit D. The Road District
shall submit a certified copy of the Resolution at the same time as the Execution Page of
this Agreement is submitted to the Commission.

Section 7 Special Provisions: Since the approach grade improvements at the subjéct
crossing will be performed by Road District, flagging and contractor liability insurance will
be required for said work.

The Company and Road District shall complete and submit the Project Manager
Information portion of the Project Status Report sheet, attached as Exhibits E and E-1,
along with this executed Agreement.

The Company and Road District shall, at six (6) month intervais from the date of the
Commission Order approving this Agreement, submit fo the Direcior of Processing and
Information, Transporiation Bureau of the Commission, a Project Status Report, aftached
as Exhibits £ and E-1, regarding the progress each has made foward compietion of the
work required by this Agreement. Each Project Status Report shall include the
Commission Order's docket number, the Order date, the project compietion date as noied
in the Order, crossing information (inventory number and raiiroad milepost), type of
improvement, and the name, title, mailing address, phone number, facsimile number, and
electronic mailing address of the Company and Road District Project Manager.

e
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All. bills for work specified in Section 2 of this Agreement authorized for reimbursement
from the Grade Crossing Protection Fund shall be submitted to the Fiscal Control Unit,
Bureau of Local Roads and Streets, lllinois Department of Transportation, 2300 South
Dirksen Parkway, Springfield, llinois 62764. The Department shall send a copy of all
invoices to the Director of Processing and Information, Transportation Bureau of the
Commission. The final bill for expenditures from each party shall be clearly marked “Final
Bill". Al bills shall be submitted no later than twelve (12) months from the completion date
specified in the Commission Crder approving this Agreement. The Department shall not
obligate any funds for the cost of proposed improvements described in thigss Agreement
without prior approval by the Commission. The Commission shali, at the end of the 12
month from the completion date specified in the Commission Order approving this
Agreement or any Supplemental Order(s) issued for this project, notify the Department to
de-obligate ali residual funds accountable for this project. Notification may be by regular
mail, electronic mail, fax orphone.

SECTION 8 Billing: For all work specified in Section 2 of this Agreement, and authorized
by an Order of the Commission, the Company shall provide sufficient documentation for all
bills. The minimum documentation requirements are:

a) Labor Charges (including additives) - Copies of employee work hours
charged to the railroad account code for the project.

b) Equipment Rental - Copies of rental agreements for the equipment used,
including the rental rate; number of hours the equipment was used and the
railroad account code for the project.

c) Material - An itemized list of all materials purchased and installed at the
crossing location. If materials purchased are installed at mulliple crossing
locations, a notation must be made tc identify the crossing location.

d) Engineering - Copies of employee work hours charged to the railroad
account code for the project.

e) Supervision - Copies of employee work hours charged to the railroad
account code for the project.

f) Incidental Charges - An itemized list of all incidental charges along with a
written explanation of those charges.

g) Service Dates - Invoice should include the beginning and ending date of
the work accomplished for the invoice. '

h}  Final or Progressive -~ Each invoice should be marked as a Progressive
or a Final Invoice.

i} Reference Numbers - Each invoice should include the AAR/DOT
number, the ICC Order number and the state job number when federal
funds are invoived.

i Locations ~ Each invoice should show the location, with the sireet name
and AAR/DOT crossing inventory number.

Section 9 This Agreement shall be binding upon the parties hereto, their successors or
assigns. Upon execution of this Agreement by all parties, the Commission shall enter an

appropriate Order, within 60 days accepting or rejecting such stipulation according to the
provisions contained herein.

Hllkd |
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In Witness Whereof, the parties have caused this Agreement to be executed by their duly -
authorized officers, as of the dates indicated on their respective Execution Pages,

. attached hereto.

Executed by the Commission this 17" day-of April 20086.

Michael E. Stead
Rail Safety Program Administrator

i
Attest:

y

’ ' 2 Ao e
Henry Humﬁt\as Y
Rail Safety Specialist

n

.



. lllinois Commerce Commission Stipulated Agreement No. 1188, executed by
Commission Staff on April 17, 2006, concerning improvements at the Sunset Road
(TR 193) highway-rail grade crossing of CSX Transportation’s frack, near Danville,
Vermilion County, lllincis, designated as crossing AAR/DOT #353 705R, railroad
milepost 118.93-L.

Executed by CSX  Transportation, (nc. this ﬁ% day of
/7 % 2008, | e

[

CSX TRANSPORTATION, INC.

<
ASST. ORID

Altest:

Donna W. Meiton
Corporate Secrelary

[



~ llinois Commerce Commission Stipulated Agreement No. 1188, executed by
Commission Staff on April 17, 2008, concerning improvements at the Sunset Road
(TR 193) highway-rail grade crossing of CSX Transportation’s track, near Danville,
Vermilion County, Illinois, designated as crossing AAR/DOT #353 703R, raiiroad

milepost 118.93-L.

Execufed by Newell Township Road District this [.L‘J-ﬂ\ day of
IRy 2008. (-

o

NEWELL TOWNSHIF " ROAD i
DISTRICT

i\

L ownY 2 82006

SIrs ‘ \

inois Commerce Commissior,
RAL CAFETY SECTION

Atiest:

CHARLES D, MOE%BEEEH

NOTARY PUBLIC - 8747
MY COMMISSION Exmsgms

HIEHE



Hinois Commerce Commission Stipulated Agreement No. 1188, executed by
Commission Staff on April 17, 2006, concerning improvements at the Sunset Road
(TR 193) highway-rail grade crossing of CSX Transportation’s track, near Danville,
Vermilion County, lllinois, designated as crossing AAR/DOT #353 705R, railroad
milepost 118.93-L..

Executed by the llinois Department of Transportation this Zgﬂ day of

AN 2006.
S ,

STATE OF ILLINCIS
DEPARTMENT OF TRANSPORTATION

e
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Exhibit A
Page 1

ILLINOIS COMMERCE COMMISSION

STIPULATED AGREEMENT v
CROSSING DATA FORM

GENERAL INFORMATION: See Location Sketch

RAILROAD

- CSX

USDOTH, MILEPOST

353 706R, 116.93-L

STREET, CITY, COUNTY

Sunset Road (TR-193) near Danville, Verdllion County

JURISDICTION (RDWY) : Newell Township

LOCATION . Urban/Rural, Commercial/Residential
ISTREET SURFACE 17" Oil/Chip, Condition

CROSSING DATA: Also see Location Sketch for roadway profile and track centers

TRACK SURFACE TYPE SURFACE WIDTH SURFACE
(W-E or N-8) E CONDITION
Main Epton rubber/asphalt .24 Poor
Needs reconstructed

- ROADWAY DATA: See Location Sketch

INTERSECTING ROADS: None

TRAFFIC CONTROL - None

- |ADT & SPEED 209 Vehicles Per Day @ 55 MPH (unposted)
TRAFFIC TYPE Passenger, School Buses, Hazardous Materials, all possible
DVANCE WARNING " Yes
PAVEMENT MARKING No

RAILRCAD DATA: See Location Sketch

FREIGHT TRAFFIC

-32 Per day @ 60 MPH, Day & Night? Yes

PASSENGER TRAFFIC

None

WARNING DEVICES

Crossbucks

NOTES:
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' Page 2
VISIBILITY STUDY: See Location Sketch . _ i
Train Speed N - .. 80 MPH
Roadway Speed L 55 MPH
Required Stopping ight Distance (SSD) o
Along Roadway 573 FEET
Along Tracks 704 FEET
Required Clearmg Sight Distanhce (CSD) 1,439 FEET
{Along Tracks)

Distances calculated per American Association of State Highway and Transportatfon

Officials (AASHTO), A Policy on Geometric Desngn of Highways and Streets, 2001, Fourth
Edition.

.“‘

‘- OBSTRUCTEON ,

QUADRANT | CSD .SSD OBSTRUCTION
(FT) {FT).
NE OK* 125 | Berm/trees,
NW OK* *300° | Trees
SE QK* .75 | Bldg.
- SW Ok* OK*

“Note: The installation of automatic flashing light signals and gates eliminate the need to
satisfy minimum Sight Distance criteria.

APPROACH GRADES: See Location Sketch
DIRECTION: EAST
DISTANCE | ELEVATION GRADE
(FT) (FT) (%}

DIRECTION: WEST _
DISTANCE | ELEVATION GRADE
{(FT) {(FT) (%)

Distance measured from outermost raii.

COMMENTS: See Page 3 for Location Sketch (Aerial Photo) of Crossing.

N
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o 134 5
A a7 el K

SR

TIR Crossing #: 353705R
} 0 | Gl ! 2 L % | l 5 il Location: Vermilion Co., City of Danvile (N)
' ]
9&;6 %0 990 | 95 996 1(;0.1 Lat/Long: 40°11'51° | 87°36'5F°
' 100.0 ‘
Railroad: CSK
ROAD PROFILE
Streel: Sunset Road
‘N' SCALE IN FEET Raliroad Milepost: 11883
; @ Photo Location ) - Sions
& 0 50 Crossing Protection: igne

I
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- | PAGE "

!

500 Water St
13" Floor
Jacksenville, FI1. 32202
- EMAIL Hai_Gibson@csx:com
PHONE {904) 359-1048
FAX (904) 366-4042

Hal A. Gibson, Jr.
Principal Engineer, Public Projects

March 28, 2006

Hlinois Commerce Commission

527 E. Capital Ave, Springfield, 11 62701

Springfield, IL 62701

Subject: Danville, Vermilion, County, 11.: Sunset Road - Install AFLS&G controlied by
constant warning time circuitry., DOT 353705R, MP OZA 118.93 Project #
10188 >

Michael Stead:

Enclosed for yoﬁr review and approval is the Signal Force Account Estimaie for
$175,687.00 for the above referenced project.

We await receipt of your further advice and/or approval of the project cost and authority
to proceed. [f 1 can be of any further assistance, please do not hesitate 0 contact me. -

Thank you, .

JNONL

Hal A. Gibson, Jr.

HITHE
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PAGE 2
CSX TRANSPORTATION, INC. Page 1
‘ FORCE ACCOUNT ESTIMATE )
p y ACCT. CODE : 708 -
. I< ) " ’ ’
ESTIMATE SUBJECT TO REVISION AFTER: /24/2006 . DOT NO,; 353705R
CITY: Danville COUNTY: Vermilion STATE: iL
DESCRIPTION: TR 193 (Sunset Road)"-' Install FLS&G controlled by CWT,
DIVISION: Midwest Division SUB-DIV: Woodland MILE POST:‘ 0ZA 118.23
AGENCY PROJECT NUMBER: L0189 '
PRELIMINARY ENGINEERING:
200 Labor {(Non Contract) $ 1,350
200 Additive 39.31% $ 531
230 Expenses ‘¢ $ 235
212 Contracted & Administrative Engineering Services $ 500
Subtotal g $ 2,616
CONSTRUCTION ENGINEERING/INSPECTION:
200 Labor (Non Contract) $ -
200 Additive 39.31% 3 -
230 Expenses _ $ -
212 Contracted & Administrative Engineering Services $ 500
Subtotal $ - 500
FLAGGING SERVICE: (Contract Labor)
070 Labor {Conductor-Flagman) $ -
050 Labor {(Foreman/Inspector) ‘ $ -
070 Additive 116.28% (Transportation Department) $ -
050 Additive 110.77% {Engineering Department) - $ -
230 Per Diem (Engineering Department) $ -
230 Expenses $ -
Subtotal [ -
SIGNAL & COMMUNICATIONS WORK: ({Details Attached) $ 152,668
TRACK WORK; (Details Attached) $ )
ACCOUNTING & BILLING:
040 Labor $ 2,000
040 Additive 95.08% . 3 1,802
Subtotat | $ 3,202
PROJECT SUBTOTAL 8 188,715
900 CONTINGENCIES: 10.00% $ 15,872
GRAND TOTAL Frrremnansiicsrms sy e ? S 175,687

NOTE: Estimate is based on FULL CROSSING CLOSURE during work by Railvroad Forces.

This estimate has been prepared based on site conditions, anticipated work duration periods, material prices, labor rates, manpower and resource aveilability, end
oier factors known as of the date prepared. The acluat cost for CEXT work may differ based upon the agency's requiremsnis, their contractor’s work procedures,
andfor other conditions that becorne apparent once construction commenaes o during the progress of the wark

Oifice of Assistant Chief Engineer Public Prolects--dacksonvilie, Florida
Estimated prepared by:

DATE: 3/28/2008 REVISED:
Form Last Revised: March 4, 2005 CFL

Froject Summary Shest

Bl
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PAGE 23
CSX TRANSPORTATION, INC. ' " Page 1of4
FORCE ACCOUNT ESTIMATE
ACCT. CODE : 708 -
Pub EB - 8C £B3
ESTIMATE SUBJECT TO REVISION AFTER: 8/24/2006 DOT NO.: 353705R
- CITY: Danville ~ COUNTY: Vermilion STATE: IL
DESCRIPTION: TR 193 (Sunset Road) - Install FLS&G controlied by CWT.
DIVISION: Midwest Division SUB-DIV: Woodiand ‘ MILEPOST: 0ZA 118.93
DRAWING NO.: OZA118.93.H01 DRAWING DATE: 2/7/2006 RE(;“[ON: Midwest
AGENCY PROJECT NUMBER: 1L0189 :
PRELIMINARY ENGINEERING: . o
Labor (Non Contract) ‘ 5 Days@ $__270.00 $ 1,380
Additive 39.31% : $ 531
Expenses : e s 235
Contracted & Administrative Engineering Services $ 500
Subtotal $ 2,616
CONSTRUCTION ENGINEERING/INSPECTION: ¢
Labor (Non Contract) ' 0 Days@ §$ __270.00 $
Additive 30.31% $
Expenses 3 -
Contracted & Administrative Engineering Services $ 500
Subtotal 3 500
FLAGGING SERVICE: (Contract L.abor)
Labor {Conductor-Flagman) ¢ Days@ § - $
Labor (Foreman/inspector) 0 Days@ $__ 23500 $
Additive 116.26% (Transportation Depariment) %
Additive 110.77% (Engineering Department} : $
Expenses (Engineering Department) 0 Days@ § 75.00 $
Expenses 0 Days@ § 45.00 $
Subtotal 8 -
COMMUNICATIONS WORK: _ :
Temporary {Details Attached) 3 -
Permanent {Details Attached) ' -
Subtotal ‘ $ -

Force Account Workshest
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Force Account Workshest
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1188 EXHIBIT B .
CSX TRANSPORTATION, INC. PAGE page2ora 4
FORCE ACCOUNT ESTIMATE h
e ¥ ACCT. CODE : 709- .. .
Pub EB - SC EB3
t ' '
TRACK: LABOR . o
Traffic Control 0 MAN-HRS $ ___ 21.00 $ -
Remove Existing Crossing 0 MAN-HRS $ 2100 $ -
Renew Cross Ties 0 MAN-HRS $ 2100 3 -
Renew Rail 0 MAN-HRS $ 2100 $ -
install OTM 0. MAN:HRS §  21.00 $ -
install Field Welds 0 MAN-HRS § 21.00 5 -
Install Geo-Textile Fabric 0 MAN-HRS & 21.00 $ -
Install Sub-Drains 0 MAN-HRS § 21.00 $ -
install Baltast 6 MAN-HRS § 21.00 $ -
Line and Surface a -~ 0 MAN-HRS $  21.00 $ -
Install Crossing Materials 0 MAN-HRS $___21.00 $ -
install Bituminous Pavement 0 MAN-HRS § 2100 $ -
0 MAN-HRS § 21,00 $ -
0 MAN-HRS §  21.00 $ -
g MAM-HRS § 2100 $ -
. Clean-Up 0 MAN-HRS $___ 21.00 % -
Addiiive 110.77% : $ -
Per Diem ) MAN-DAY § 90.00 $ -
Subtotal $ )
TRACK: MATERIAL "
Cross Ties, Main Line 0 EA $ 31.00 $ -
Rall, 136RE, New 0 LF $  17.00 $ -
Misc. OTM i LOT 8 - $ -
Geo-Textile Fabric g RL $ 250.00 $ -
Sub-Drains 0 LF $ 6.00 $ -
Ballast 0 NT $ 5.75 $ -
Field Welds 3] EA $  100.00 $ -
g S & - $ -
g . B - $ .
Concrete Full Width 4] TF § 22500 $ -
Concrete/Rubber Xing (CSX) 0 TF $ 135.00 $ -
Rubber Crossing, Full Depth 0 TF $ 280.00 $ -
Timber/Asphalt Crossing (CS$X Standard) 0 TF $ 4200 $ -
Crossties, 10’ Length 0 EA g 39.00 $ - -
Bituriiinous Material 0 NT § 80.00 $ -
Sales Tax on Material 8.50% $ "
Material Handting 5.00% $ -
Subtotal § -
CONTRACT:
Asphatlt Paving {In Place) V] NT $ 12060 $ -
‘Disposal of Waste Materials 1, TF $ 10.00 $ -
Maintenance of Traffic ¢ DAY $ 300.00 $
Subtotal g
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SA 1188 EXHIBIT B
PAGE 5
CSX TRANSPORTATION, INC. Page 3 of 4
FORCE ACCOUNT ESTIMATE
ACCT, CODE : 709 -
Pub EB - &C EB3 u

EQUIPMENT RENTAL:

Subtotal $ -
WORK TRAIN: ‘ 0 DAY % 2,100.00 $ -

Subtotal $ -
SALVAGE: o™
Rail 0 NT $ 65.00 $ -
O™ 0 NT $ 7500 '~ $ -

Subtoial $ -
SIGNAL WORK: e .
Material - Field & Consumables $ 64,706
Material - Sales Tax $ 4,206
Material - Shop :
Construction Labor . $ 18,762
Shop Labor $ 800
Per Diem $ 8,085
RR Engineering, Preliminary $ 4,135
RR Engineering, Construction $ 2,814
Additives to Construction Labor $ 15,246
Additives to Shop Labor $ 760
Additives to Engineering -3 2,732
Equipment Expense $ 11,050
Waste Management $ T 204
Contract Engineering y $ 11,997
Freight $ - 4,700
AC Power Service $ 2,500
Salvage $ 1
Other $ -

Subtotal $ 152,698
ACCOUNTING & BILLING:
Labor 10 Days@ $ 200.00 $ 2,000
Additive 95.08% $ 1,902

Subtotal $ 3,802
PROJECT SUBTOTAL: $ 159,715
CONTINGENCIES: 10.00% $ 15,972

GRAND TOTAL WMH*H#*MMH*MHM*M*M s 1?5,68?

Foroe Account Worksheat
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PAGE 6
 CSX TRANSPORTATION, INC. Page 4 of 4
FORCE ACCOUNT ESTIMATE
i
‘ ACCT.CODE: ?09 -
' Pub EB- 8¢ ' EB3
DIVISION OF COST: i ‘
. _ | N
Agen'c'y 100.00% L ' $ 175,687
Bailroad 0.00% $ :
TOTAL R IR EL TS T s T L e e sty S e L T R e b b . $ ,;75 68? "

i

NOTE: Estimate is based on FULL CROSSING CLOSURE during work by Railroad Forces. : "

This estimate has been prepared based on site conditions, anticipated work duration pesiods, material prices, labor sates, manpower and resource avallability and other factors

kniown as of the date prepared. The actuat cost for CSXT work may difier based upon the agency's reqmremams their contractor's werk procedures, andfor other oondmons "
that become apparent once construction commences or during the progress of the work

Office of Assistant Chief Engineer Public Projects--Jacksonwille, F| Ir.mda

Estimated prepared by:
DATE: 3/28/2008 REVISED:

Force Account Worksheat
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210
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ACCYT.CODE : 708 -

EXHIBIT
PAGE '

Signal Summary

Il

PUbEB-  SC EB3 .
ESTIMATE SUBJECT TC REVISION AFTER: 81242006 DOT NO.: 353705R
CITY: Danville _ . COUNTY: Vermilion STATE: IL
DESCRIPTION: TR 193 (Sunset Road) - Insiall FLS&G controlled by CWT.
DIVISION: Midwest Division . SUB-DIV: Woodland MILEPOST: 0ZA 118.93
DRAWING NO.: 0ZA118.93.H}1 DRAWING DATE: 21712008 T e Midwest
AGENCY PROJECT NUMBER: 1L018C
SIGNAL WORK:
Material - Field & Consumables W $ 64,708
Material - Sales Tax $ 4,208
Material - Shop $ -
Construction Labor $§ 18,762
Shop Labor o $ 800
Per Diem $ 8,085
RR Engineering,Preliminary $ 4,135
RR Engineering, Construction $ 2,814
Additives to Construction Labor $ 15246
Additives to Shop Labor " $ 760
Additives to Engineering $ 2,732
Equipment Expense $ 11,050
Waste Management $ 204
Contract Engineering $ 11,997
Freight $ 4,700
AC Power Service $ 2,500
Salvage $ 1
Other $ -
Subtotal $ 152,608



SA 1188 EXHIBIT B
PAGE 8
ACCT. CODE : 708 - o
Pub EB - SC EB3
ESTIMATE SUBJECT TO REVISION AFTER: C B[24106 DOT NO.: 353705R
CITY: Danviille COUNTY: Vermilion STATE: IL
DESCRIPTION: TR 193 (Sunset Road) - install FLS&G cantrolled by CWT. :
DIVISION: Midwest Division - SUB-DIV: Woodland - MILEPOST: OZA 118.93
DRAWING NO.: OZA118.93.H01 DRAWING DATE: 2/7/20086 REGION: Midwest
AGENCY PROJECT NUMBER: 1L0180
Amount '
Tack|Task Dosc Total -

A0]Labor General Office | . $3,902

50|Labor Roadway

_6e|Labor Signal $34,008
65}{Labor Signal $1.560
70/Labor Transportation

200|Labor NonContract $11.562

210|Invoice Material
Material - Field & Consu} $68,912

211|Invoice Freight $4,700

212]|Invoige Contract Eng $12,997

215|Invoice Misc

216|Invoice Wilities B $2,500

220|Material New
Material - Shop

2281Scrap Credit $1
230iExpenseRpts $8,320
241]Invoice Rental $11,254
900|Other ‘
900|Contingencies £§15,972
Materiat New
Grand Tolal . $175,687

Oracie Input



SA 1188 o | EXHIBIT B

— PAGE 9
- Estimate No. 109414
CSX Transportation
TR 193 (Sunset Rd.) - install FLS&G controlled by CWT.
{4 _ Danville, iL
- DOT: 353705R , OP: L0189 .- . CSX Project: IL2006004
| Summary |
MELEHIEL +.cvurvereeenrrrreeceeceserias et s sess s 5 B4,706 "
BAIES TAX .urceeeererrerreeiseeenr i e sscrasvenenesen et st an e e $ 4,206
Labor: |
Construction Labor (77 Man-gays).......iccuvopnmenmmsrrisesmi e s e $ 18,762,
Shop Labor (5 man-days)........ccovenireeninennnn feeenaes eerstsesrseoraraearontenaeasaere s nseennaranes $ 800
SULSISIENCE (77 MEAN-UAYS). . st rrreeeree st st csrrer e s sas e e s s b na e enobes $ 8,085
Railroad Engineering, PreliMinary ... s asiavnsnans $ 4,135
Railroad Engineering, CONSIUCHON ...t st s $ 2,814
Additives to Construction Labor ................................. $ 15,246
~ Additives 10 Shop Labor ... oot e st $ 760
Additiyes t0 ENGINEEring ..., B T TN $2,732
Equipment Expenses (17 WOrk days).......cccieeiicnniconisnsisrnsnececnssessssscsnnsssnsenas 5 11,050
Waste Management (17 w'o'rk days) .o bbb e '$ 204
Contract Engineering ........ T DTS U $ 11,997
=T 1| OO rreerenreaean $ 4,700
POICHNE REMOVEL ...t i er et ae s e s e s cs s isa b aavesssrs ae s arsasasassssnnsenssasssassesnnnsnes " $0
AC POWET SEIVICE 1evervverierresserresesensieeseecmansssasessarsessaseessesersessisssssssssssssssssns aessnsssanes $ 2,500
SAIVAGE corveririirciri e e bbb $1
TOTAL 'ESTIMATE COST e N et s $ 152,698
Date: 03/21/20086

Estimated By: David Albright

NOTE: This estimate should be considered void one year from date of estimate.

Page 1 ofg Estimate iD: 108414
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1188 _ E EXHIBIT B
PAGE 10
Shop Material List tor CSY Project: 2006004 (Effective: 03/21/2006) ..
install FLS&G controlled by CWT. '
Danville, il - 0ZA 118.93

Cond  Unit Price Qty Cosi Description

Catalog Num
020-0003388 1 " 5424.00 1 5424.00 HOUSE 6X8L ALUM INCLUDES 5
| | SHELFS, FARADAY CLOSET, 120V
020-0017120 1 1217 6 73.02 BLOCK TERMINAL 12 POST SINGLE
. STRIP AAR 14.1.6 WITH 1 AAR
020-0017125 1 4.88 6 29.28 BLOCK TERMINAL 2 POST AAR
- o 14.1.8 WITH 1 AAR 14.1.11
020-0018234 1 30.69 1 30.69 CABLE CONVERTER - -
PROTOCOL/MEDIA WAYSIFE ACCESS
020-0021965 1 8.96 1 896 EXTRACTOR DWG 59688-4 |
. TERMINAL GRS CAT P3-308 REF
020-0022651 1 47.04 1 . 47.04 PLUGBOARD KIT TYPE B1 OR ST1
RELAY ASSEMBLY WITH 12,EACH .
020-0022701 1 7118 26  1850.68 ARRESTER LPC 15012-1 0-30V DG
OR 0-24V AC RATED AT 15 AMP
020-0025595 i 17.42 1 . 17.42 WRENCH DWG 55393-3 GR1 "E"
S } TERMINAL POST NUT GRS CAT
020-0053360 1 41552 . 3 1246.56 CHARGER BATTERY ELC 12/20 S
20 AMP 10-19.9 VDG ROTARY SW
020-0053510 1 233.11 1 233.11 KIT 240V AC EMERGENCY
GENERATOR CABLE AND
020-0055602 1 11.39 1 11.39 RELAY POTTER BRUMPFIELD
KHAU17D12-12V 180 OHMS
020-0056514 1 9.32 4 37.28 SOCKET RELAY POTTER &
BRUMFIELD 27E166 NEWARK
020-0064060 1 68.32 2 136.64 PLATE MOUNTING FOR 2 TYPE
- X KHAU RELAY SOCKETS ON GRS B1
020-0660077 y 506.24 1 506.24 ARRESTER GE 9L10KAC213 FOR
240 VOLT SINGLE PHASE 3 WIRE
020-0770060 1 12.32 8 98.56 ARRESTER US&S N451552-0201
TRACK SERIES RED LABEL USGA
020-0770105 1 21.28 2 42.56 ARRESTER HARMON 202217-000
| AGE-1 TRACK AIR GAP EQUALIZER
020-1940055 1 8.50 1 8.50 CONTAINER CIRCUIT PRINT 24"
. SCHEDULE 20 4" PVC PIPE WITH
020-2503090 1 940.56 1 940.56 CONVERTER PROTOCOL/MEDIA
WAYSIDE ACCESS GATEWAY (WAG)
020-2503206 1 3899.31 1 3899.31 PREDICTOR SAFETRAN GCP-4000
SEAR-II AUTO TEST PKG FOR
020-2503210 1 14276.40 1 14276.40 PREDICTOR SAFETRAN GCP-4000
2. TRACK DUAL CASE W/RECORDER
020-2901190 1 11.39 3 34,17 RELAY POTTER BRUMFIELD g
KHAU17A12-120 3600 OHMS
020-3430130 1 358,40 1 358.40 RELAY SAFETRAN 400023 500
OHMS CONTACTS 6FB HEAVY DUTY
020-3652615 1 31.44 1 31.44 RESISTOR ADJUSTABLE 0.340 TO
3.00 OHMS 2.24A 15W SAEETRAN
020-4200100 1 8.04 5 30.20 CONNECTOR BUS 1" CENTERS 1/2°
X 36" 18 GAGE PUNCHED 1/4" X
020-4200340 1 1,04 8 8.32 LINK TEST ASSEMBLY 1" CENTERS

COMPLETE WITH INSULATED

Pege2oi i

Esfimate D 108414
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SA 1188 ' = o EXHIBIT B
o ‘ . PAGE 1l
Shop Material List for CSX Project: HL2006004'(Eﬂective: (3/21/2006)
Install FLS&G controlled by CWT.
Danville, IL. ~0ZA 118.93
4
Caté‘l'og Num Cond___ Unit Price __Qty _Cost Descnpt;on
020-4200350 1 - 1.68 14 23.52 LINK TEST ASSEMBLY 2-3/8"
‘ ' CENTERS COMPLETE WITH

020-8000067 1 ' 14.38 -2 . 28.76 LOCK AMERICAN H10SIGRA CSX

SIGNAL PADLOCK WITH BLACK

Page 3ol 6

Total Cost: §  29,433.01

Estimate 1D 1008414

| .



329860 FOR NO. 14 WIRE

SA 1188 EXHIBIT B
‘ PAGE 12
Field Material List for CSX Project: 112006004 (Effective: 03/21/2006) .
Install FLS&G conirolled by CWT.
Danville, iL. - 0ZA 118.93
Catalog Num Cond __ Unit Price Qty Cost Description '
020-0013686 - 1 33.56 3 100.68 BOOTLEG KIT CSX RAIL CONN
: W/15 FT 3/16 IN.-BDSTRAND 6/64
020-0013908 1 508 350 1771.00 CABLE UG COMPOSITE 19
© CONDUCTOR INCLUDES 13
020-0025145 1 465.70 4 1862.80 SHUNT ENCLOSURE INTERRAIL P/N
; IRS-SE8A WAYSIDE MOUNT
020-0052475 1 11.20 4 44.80 ARM EXTENSION 10-1/2" ALMM
WITH 3/8" DIAMETER MOUNTING
020-0053220 1 1.82 150  273.00 CABLE POWER UG 3 COND,NO 6
- AWG, SHOW LENGTH ON EACH
020-0054073 1 170.68 2 341.36 BRACKET ASSY GATE ARM
CONVERSION INCLS BRKT.MTG
020-0055421 1 12.24 6 73.44 BRACKET SIGN 4" OR 5" MAST
. W/1/2" U-BOLT FOR ALL SIGNS
020-0056674 1 5434.34 2  10868.68 SIGNAL 0220~ GCWD GATE ASSY
' K DWG $5222 INCLS 18 FBRGL ARM
020-0057275 i 0.80 450 360.00 WIRE UG TRACK TWISTED PAIR
NO. 6 AWG SOLID CONDUCTOR
020-1040322 1 168.00 30 5040.00 BATTERY SAFT SPL165, 165 AH
POCKET PLATE NICKEL CADMIUM
020-1040540 1 26.88 2 53.76 TRAY BATTERY FIBER CO
. 82687-1-P 12" WIDTH 24" LONG
020-1040550 1 39.20 2 78.40 TRAY BATTERY FIBER CO
' 82687-3-P 12" WIDTH 38"
020-1360014 1 825.09 1 825.09 PACKAGE FOREMANS CARE FOR
ALUMINUM TYPICAL BOM FOR USE
020-1360016 i 16.64 1 16.64 PACKAGE SAFETY & SECURMENT
WITH 1 EA CAUTION TAG 1 EA
020-1360104 i 1080.30 1 1080.30 LAYOUT METER SERVICE WITH 30’
POLE CSX DWG 88351 SH 2 ITEMS
020-2500615 1 408.80 2 817.60 SHUNT SAFETRAN 62775-156
A NARROW BAND 156HZ
020-2500915 1 781.76 2 1563 52 COUPLER SAFETRAN 62785 156HZ
: TJC FOR 3000GCP 62860MS/GCP
020-2503078 1 114.3% 2 228.78 MODULE SAFETRAN GATE TIP
- SENSOR (A80281-2) USE WITH
020-2503092 1 20.33 2 40.66 KIT GATE TiP SENSOR RETAINING
BRACKET INSTALLATION KIT,
020-2503094 1 30.69 2 61.38 KIT MINI TRACKSIDE SENSOR
BRACKET KIT 88C 074035-8X FOR
020-2530287 1 263.38 3 790.14 ;EE:_!LTER EPC 800-080055-103
F-156
020-3801885 1 84.00 2 168.00 TIP FLEX HWY CROSSING GATE 24
IN LONG RED & WHITE STRIPES
(20-3930010 1 3.70 2 7.40 KIT GATE ARM WARNING STICKER
KIT INCLUDES 1-EA 5"X3"
020-4200340 1 1.04 30 31.20 LINK TEST ASSEMBLY 1" CENTERS
COMPLETE WITH INSULATED
020-4200900 i 0.24 8 1.44 CONNECTOR SHEATHING AMP

Page 4 of §

Estimate D 100434



SA 1188 EXHIBIT B:
| PAGE 13
Field Material List for CSX Project: i.2006004 (Eﬁective: 03/21/2006)
install FL.S&G controlied by CWT.
Danviile, I - 0ZA 118.93
Catarbg um Cond___ Unit Ptice _ Qty - Cost Description
020-9999991 1 100.60 i 100. 00 BLOCKING AND BRAC%NG FOR -
' . : PROJECTS BURCO DIST !
250-0001827 1 12.74 R  12.74 BREAKER CIRCUIT SQ D Q0235
360-0006100 1 33.78 1 . 33.78 STOOL STEP WOQOD 14"X 20"
. X SIGNAL MAINTAINERS CSXT .
360-0800145 i 4.18 1 4.18 E)R((Z})S)M WAREHOUSE CORN’ HVY DUTY
' 3
Total Cost: §  26,650.77
PageBof g Estimate D) 109414
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Cata*og Num

1188

Consumables List tor CSX Project: 112006004 (Eﬁective: 03/21/2008)

EXHIBIT
PAGE

Install FLS&G controlled by CWT.
Danville, L - 0ZA 118.93 "

Cond __ Unit Price Qty " Gost Description !
N/A 50.00 B0 4000.00 FiLL MATERIAL, 1 CUBIC YARD .
NIA _ - 800.0C 1 800.00 WALKWAY ROCK, 10 CUBIE€ YARDS
020-0017605 1 0.22 350 77.00 WIRE CASE 10 AWG FLEX CSX
o ' _ SPEC 88796 OKONITE
020-0017607 i 0.54 500 " 270.00 WIRE CASE TW PR NO 10 AWG
FLEX CSX SPEC 88796 TWIST 2
020-0017625 1 0.35 1580 £52.50 WIRE CASE TW PR NG 14 AWG
! FLEX CSX SPEC §5796 TWIST 2
020-0017630 1 0.11 200 22.00 WIRE CASE NO 16 AWG FLEX CSX
- SPEC SS796 FURN 1000 FT SPOOCL
020-0017635 1 0.80 130 104 00 WIRE SIGNAL DEL 018 NO 8
' ; . COPPER STRANDED SINGLE
020-0028610 1 0.50 100 50.00 TERMINAL RING AMP 35628
YELLOW FLASTI-BOND HVY DUTY
© 020-1710045 1 2.62 300 - 7886. OO CONDUIT SDR 13.5 4"
: POLYETHYLENE TRENCHLESS
020-2060072 1 666.40 2 1332.80 FOUNDATION HELICAL SCREW-IN
_ ASSEMBLY 7’ X 10" COMPLETE
020-2060074 1 478.00 2 952.00 EXTENSION 10" X 3' USE WITH
XING GATE AND SIGNAL MAST
020-3261970 1 9.41 2 18.82 DECAL ASSY 2" BLACK PRESSURE
L SENSITIVE VINYL PRE-MASKED
020-4200880 1 0.53 2 1.06 CONNECTOR TERMINAL 2-3/8"
CENTERS AAR 14.1.15-4 NICKEL
020-4200892 1 0.44 27 11.88 CONNECTOR TERMINAL 1" CENTERS
! AAR 14.1.15-3 NICKEL PLATED
020-4251190 1 0.45 120 54.00 TERMINAL RING AMP 35627 BLACK
; : PLASTI-BOND WIRE SIZE 10-12
020-4251290 1 0.56 30 16.80 TERMINAL WIRE AMF 322051 BLUE
WIRE SIZE NOC 6 AWG 1/4" STUD
020-4251295 1 0.60 6 3.60 TERMINAL WIRE AMP 322007 BLUE
WIRE SIZE NO 6 AWG 3/8" STUD
020-9999992 1 50.00 1 50.00 HOUSE, SIGNAL HANDLING
CHARGE, BURCO DISTRIBUTION
450-0019242 1 0.20 100 20.00 SCREW 10 X 1" SHT METAL PAN
‘ HD TYPE A COARSE THREAD
Total Cost: § 8,622.46
Page G of 8 Egtimate i 108414

Hit e



B
15

BRHIBLL
PAGE

L1850

DA

L

3

0 i

a5

1NAA SYO——— — — RIS ———~—211d0 B3M1

373 HINIS| == = === = <HIIVR|- = — — — — 5§

[l

L[HTH lm..sw:ﬁ @

BT JRLd[—e—w—r—n—eTIN3d- — - —IN11310d /4

e ———————— e ———————

11 "T171ANVG
["GH LISKAST NES2Z “H*J 3 IWYN

Sy MY @
His

F10d[=- — - —U3M0d *H*0]—== = =HDY X5
@ 391AUIS H113W|—aaeasTIVH OHYN

9672% 14 da~>zomgu¢ﬁ
mm v}

A mwm Sl

¥NDIS (WY SHOLLY2INMHHO]
THISH] dRoHd 1U04SRVHL Tivd e

) (5,0)

£183 .3 255

SHI50YH INIMIA A

(330381

HIYHR GIAYVO S48 WAVHG

s 98-£e-2h

9ea2-Lh-2h LNEvEd ALNG

N33t

+48 03I0G0Yd g4 03380044

M THUETTEENE E(JE)

v —

T Eg R RN
2 UMM &
s bl

wnt

2

1NN DAY W Uted DN
13321 NS N A Fa
13 Jit a3 QINSE B IELTI0 ENEER
RS BMS3E JILSAS SalerTk TYEeL
B K32 STIBH BL O30S e
ZhF EM STUDN &7 GIRE NITGL S8ITVN 3:Gel AL

345 THYE TRIL I% BAIVL 504 3013 BOLLGER CEDAE
41 BHISIIN LIRS IEHT 1041860
R L Lai3 TR LDIT J14snK L8

1345 NEFE WL AV SHINL 602 JALE ORI a3EEN
3 B2 bIRY SODNLURIS LDV JLEM K6E
L DFTY
B IR AWRTEIE
L VU RHIND JSFENLS

glree=ln|=v|z|z=]a

SHTIBLAOS | STENILE

3L B LAD WOILAE '3 BLL “04F “30
37974 SOLPEIY BIYOEALV

MS

[
|..Il

1.8 (TR

o - . ——

W

Pxd__

331alIS Y313n
Oy 3SNOH A3

oB W BE

B 5 i

?

RTINS AR WP
e

iz

2

&

|

IZ
m

.81
e
]

=9 (8%

o8 .BS
Y

L2

9

LR

(S84 HOISTAIME

[

“Qvod IHL FAOBY .8 3BV SINIT HIADd “2

“dI0 phbF JVS

A8 QILYALLOY 38 0L $33IA3Q SNIN¥VA "1
*3108

A/g

3S

of 5L

Kaset

-]

o8 .£9
=8 .BS

¥

I...ir-..l.o.l._..l:...........

.w_.a LBt B

Y3KUQISNYHL)

uB 22
B B8

SRR PRI AR

p—

-
W0 b

ERLEE;

T
#2134
INELSIX

e e

K11 Y3Kod “H'D

-t -

B e T rar e

GIIaNNr 8¥

.B .Zb

SHINInG

-2

RH

uwa
|
i

b

THOHINIH) SONORIS#°SZ ="H*d°H 8% LY HOVCHdd¥ ,b28T

NIVH

HIvH

J£85 "A313
K o¥5 9E olB
N obb (11 ofi¥

SSILIVNINEGHD S4B

I-I.l!ié
130 NY10604

LN EHIRD SONOJIS 6°5¢ ="H

‘d'R B3 IV HIVONddY (1232

HIvH

q




SA 1188

EXHIBIT C
PAGE 1

VERMILION CQUNW HEGHWAY DEPARTMENT

COUNTY HiGHWAY BUELDENG

u " 2732 BATESTOWN ROAD
ROBERT B. ANDREWS, P.E OAKWOOD, ILLINOIS 61858
COUNTY ENGINEER
April 11, 2006

llinois Commerce Commission
Transportation Division/ Rail Safety Section
‘Mr. Michael E. Stead ‘

* Rail Safety Administrator '

527 East Capitol Avenue

Springfield, Ninois 62701

ATTN: Henry Humphries
Rail Safety Specialist

RE: jCrossing Signal Estimates
Sunset Road, Newell Township
AAR/BDOT #353 TO5R-

Zodf Seod
Teiephone
217i431-6882
FAX
1 2971431-6708 ‘
-~ . andrews@insightbb.com -

.-\,;;, i"gi‘{ifu,.,,j ,._5
ETy SECION .

Attached are the estimate of cosf. and plan and profile sketches of the necessary profile adjustment for the
above mentioned crossing as requested in your letter of January 6, 2006 and subsequent phone calls. Piease

call if you have any questions or further information

Sincerely,

Robert B. Andrews, P.E.
County Engineer

TR



on 1100 B ' EXHLBLY ©
- PAGE 2

Vermiilion County Highway Dept. Cost Estimates for Township
at~grade RR crossing approach improvements
March 30, 2006

Newell Twp, Sunset Drive CSX Railroad
Existing Road is Oil & Chip, 15" wide
ipproach work includes 75° west side, 20° east side. -

fiem _ Quantity  Unit Unit Amount el
' ' Price .
Till/Reshape & Compact Roadbed 160  S.Y. 10.00 1600 "
Aggregate Base Course, Type B 35  Ton 2500 875
Calcuim Chloride Treatment i Ton 490.00 490 .V
Bituminous Materials, Prime 50 Gallon 3.00 150
Bituminous Aggregate Mix - 25  Ton 60.00 1500
Cuivert Replacement 24" x 30' ‘1 Each 900.00 900
Grade & Shape Ditches _ 200  Fool 10.00 2000
Seed & Mulch 500 sY. 3.00 1500
RR Protective Insurance 1 L.s. 3500.00 3500
Flagman 3 Day 400.00 1200

Total Roadway Construction Cost $13,715.00

e



i

£

EXHIBIT

PAGE
&

%

o104,

© S o s e g my o u

b O T TR I B (S S T SRR T

!
<

¥
=

TJV[.;ﬂW %.Niéﬂﬁﬁ. m”.wﬁLiw .‘..”wgﬁﬁﬁiwﬁﬂ.. ”WJ.

TRy T
o m\gm\:w«ww.qx ~

Jit- 0 def muvwonmax&s,i‘. ,
| ) I A 212

\. . d .‘ ”WN .,.A. ”w“, _ . 4 .4 l@
wie s~ - UmEEE T e o |

nmi@ g&w.\ww@m . .i\q._.\\.‘

;
y

h

OUTER RAIL- /g,

=z

_@ﬁ,wj?\qﬁeq&._Wpﬁ..fx;_g._ﬁ_ _ _
(gL peed e e , LG gid 5 I



1188

SA

TS 99 Ty
Cebivs) poog i

Y i fu 32 - e LY Y] | v Anagal
i ] oy Sl i 1 \‘ ! \. .c . < y - -
. : ’ o ' [ o t f
— [t 9,5 = 7oy g - @ o |
. : e
[
= -
g | sz A
23 agpre T FSE® SR e
ala \4...@ : H 5% b B % Gk 7% L2
s o = AT (50
N
_ — Ik
ST Qg ssapal LeaaaT) ; 3
_ L A0 S R Fraguoy Si 3
- \5 ‘ ._.NN_‘ o FNgTE L g \z ! 4 &
; . ! . b . : .o d
_ “ 3
e~
ke 5
FGYLIION ST AU MBHSY NS
— R — - ——

T

e

=Lb

- 4

\



.

Exhibit D

ILLINOIS COMMERCE COMMISSION
STIPULATED AGREEMENT

188

Date May..10,. 2006 Agreement

# 1
-

The Newesll *T‘nmnq'hip Bpard of Trustess "

(Board or Council of Township/Road District)

meetingon May 10, 2006 . Resolved to authorizé pichard Pouel 1 ~—Huwy. Commissione:
| (Date) o (Name, Office) |
to aci"as its designated agent in the p‘r‘ocessing of this Stipulated Agreement and
thatthe _ Newell Township | is financially willing and able to
{Township/ Road District}
Pay a portion of the cost for the proposed improvements outlined in Section 2 of

this Agreement.

Meu(;a/

S@M Wilson, Supervisor
o
7Y okl %lec-cwm

Monta Goodwin, Trustee a J. Alan Campbell, Trustee

Mark Steinbaug%b, Trustee Harvey Truex, Trustee




- {LLINOIS COMMERCE COMMISSION
TRANSPORTATION DIVISION/ RAIL SAFETY S%CTE@N

PROJECT STATUS REPORT y

TYPE: (CHECK ONE)
PROGRESS

COMPLETION - BATE ]

PROJECT INFORMATION:

Reporting Party: CSX Transpdrgation. Inc.
Docket/Order #, Daie: -

Status Reporis Due:

Ordered Completion Date:'

Compiletion Report Due':

AAR/DOT#, RR Milepost: 383 705R, 118.93-L

Street, (in/near) City, County: | Sunset Road (TR-193) neak Danville, Vermilion County

Railroad Company: CSX

‘.‘Completscn reporis involving changes to the railroad crossing must inciude an updated USDOT Inventory Form,

PROJECT MANAGER INFORMATION®

Name: Hal Gibson

Title: "1 Principal Engineer

Representing. CSX Transportation, inc.

Street Address:

City, State, Zip:

Qffice Phone:

Office Fax:

Celiluigr Phone:

E-Mail Address:

*Project Manager information to be submitied by Newell Township Road Disirict and the CSX ?ranspoﬂatton inc.
DESCRIPTION OF IMPROVEMENTS ORDERED:

instailation of new automatic flashing light signals and gaies (AFL.S/Gates) controlled by
constant warning time circuitry.

STATUS OF WORK: (use additional blank sheet, if necessary)

STIPULATED AGREEMENT NO. 1188 Page 1
EXHIBITE

e



Mail directed to the Rail Safety Section or the Director of Processing
Information, Transporiation Bureau of the Commission shouid be addressed to:

Hlinois Commerce Commission
527 East Capitol Avenue
Springfield, IL 62701

if you have questions contact: e
) Henry Humphries, Railroad Safetyz(:Specialisi ' "

Phone: 217/785-8423 ‘
Email: hhumphri@ice.illinois.gov

and

A Form 3 Petition can be obtained from the Hlinois Commerce Commtss:on by calling

21 7/782 7660 or on the web at:

http.ﬂwww.lcc.state.;l.uslhqﬁibra&.aspx?kevr—fRaiIrogd%zOSafetv_

United States Department of Transportation Inventory Form #6180.71 can be

obtained on the web at:

httg:ﬁsafetydata.fra.dot.goyiOfﬁceofSafeMForms/Defau!t.asg

Submit inventory forms to:

Federal Railroad Administration -] Chisf of Data Services

Office of Safety And | lllinois Department of Transportation
1120 Vermont Avenue, NW 2300 S. Dirksen Parikway, Room 318
Washington, DC 20590 Springfield, IL 62764

STIPULATED AGREEMENT NO, 1188
EXHIBITE

?age z |



!_LLHQOES COMMERCE COMMISSION

TRANSPORTATION DIVISION / RAIL SAFETY SECTION

' PROJECT STATUS REPORT
TYPE: (CHECK ONE) i
PROGRESS :
COMPLETION' [ DATE |
PROJECT INFORMATION:

Reporting Party:

Neweil Township Read District

Docket/Order #; Date:

Status Reports Due:

Ordered Completipn Date: |

Completion Report Due':

1 AAR/DOT#, RR Milepost: 353705R, 118.93-L

Street, (in/near) City, County: | Sunset Road (TR-193), near Danville, Vermilion County

Railroad Company:

CSX

N "Completion reports involving changes to the railroad crossing must include an updated USDOT Inventory Form,

PROJECT MANAGER INFORMATION?

Name:

Ziaéanp fi"C-u e&/

Title:

22y Co p31 4 F S S fOwt i

Representing:

Street Address:

Neweli Towfiship Road District

City, State, Zip:

Office Phone:

Office Fax:

Cellular Phone:

E-Mail Address:

*Project Manager information to be submitted by Newell Township Road District and the CSX Transportation, inc. .
DESCRIPTION OF IMPROVEMENTS ORDERED:
Improve highway approach grades.

STATUS OF WORK:

(use additional blank sheet, if necessary)

STIPULATED AGREEMENT NO. 1188 Page 1

EXHIBIT E-1

i




Mail " directed tc the Rail Safety Section or the Director of Processing and
Information, Transportation Bureau of the Commission should be addressed to:

llinois Commerce Commission
527 East Capitol Avenue
Springfield, IL 62701

If you have questions contact:

L ad
Henry Humphries, Railroad Safety Specialist '
Phone: 217/785-8423 ) o
Email: hhumphri@icc.illinois.gov

A Form 3 Petition can be obtained from the lilinois Commerce Commisélon by calling
217/782-7660 or on the web at:

httg:l!www.icc.state.il.us!hgﬂibrafgy: .asgx?keyr-Raiifoad%ZOSafety

United States Department of Transportation Inventory Form #6180.71 can be
obtained on the web at:

hilp://safetydata.fra.dot.gov/OfficeofSafety/Forms/Default.asp

Submit Inventory forms to:

Federal Railroad Administration Chief of Data Services

Office of Safety And | Hlinois Department of Transportation

1120 Vermont Avenue, NW | 2300 8. Dirksen Parkway, Room 318
Washington, DC 20590 Springfield, iL 62764

STIPULATED AGREEMENT NC. 1188 Page 2

EXHIBIT E-1




